

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NO. CA0231	Bus Services - Batch 647 - Service 30	06/01/2017	Monday to Saturday service - to replace lost link of service between Pontefract - South Elmsall - Hemsworth	29/01/2017	25/01/2020	West Yorkshire Combined Authority
PROJECT NO. CA0232	West Yorkshire Transport Fund - DPS - Kirklees Flood studies - Ravensthorpe and Mirfield Appraisal	13/01/2017	To review the findings of a previous viability study, to verify the robustness of the outcomes/recommendations, the accuracy of costings and the assessment of works and initiatives resulting from a local consultation process.	03/02/2017	30/04/2017	West Yorkshire Combined Authority
PROJECT NO. CA0233	West Yorkshire Transport Fund - DPS - Kirklees Flood studies - Heckmondwike and Birstall Viability Studies	13/01/2017	Package of 2 flood risk studies. The projects are: Heckmondwike Viability Study Birstall Viability Study	03/02/2017	30/04/2017	West Yorkshire Combined Authority
PROJECT NO. CA0234	Corporate Technology Strategy	16/01/2017	The West Yorkshire Combined Authority (WYCA) is seeking to develop a new corporate technology strategy (CTS) over the next few months. An experienced consultant is required to advise, verify and contribute to this process. It is estimated that up to ten to fifteen days will be required to contribute to a process which will take around three months.	27/02/2017	05/05/2017	West Yorkshire Combined Authority, Resources (IT)
PROJECT NO. CA0235	Electric Vehicle Charging Points	19/01/2017	West Yorkshire Combined Authority (WYCA) and the five district local authorities of Bradford, Calderdale, Kirklees, Leeds and Wakefield are investigating the opportunities to work with a private partner who will invest, deliver and maintain a West Yorkshire Electric Vehicle (EV) Public Charge Point Network. This will allow WYCA to test the preferred approach and understand the potential for private sector investment at a limited number (approx 60) of on street and public car park charge point sites. The initial soft market test will identify potential innovation and related electric vehicle technology projects.	Not applicable	Not applicable	Development (Projects)

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NO. CA0236	Executive Coaching	19/01/2017	The West Yorkshire Combined Authority is seeking to provide Executive Coaching for the Leadership team (LT) and Organisational Management Team (OMT). The coaching will support their development, and be pivotal in enabling them to drive change throughout the organisation, supporting the Vision, Mission, Values and Behaviours to deliver good growth for the Leeds City Region. Both teams are newly established, with some members still to be appointed. WYCA is going through the process of defining goals and objectives. The initial contract will be for three years.	01/03/2017	29/02/2020	Resources - HR
PROJECT NO. CA0237	Waste Disposal at Bus Stations	24/01/2017	Full waste disposal and recycling of waste at bus stations and the HQ office in central Leeds.	01/04/2017	31/03/2020	Facilities and Assets
PROJECT NO. CA0238	Bus Station Information Points	24/01/2017	To provide the supply and installation of Information Points at WYCA's eight staffed bus stations. This includes the hardware, software, installation and maintenance of the Information Point. The Information points will support WYCA's channel shift strategy by encouraging customers to self-serve.	31/03/2017	30/09/2017	SCIP
PROJECT NO. CA0239	Glazing, Repair & Maintenance Of On-Street Infrastructure	01/02/2017	WYCA has a stock of approximately 14,000 bus stops which include around 4000 shelters to be repaired and maintained. The contract will be on a call-off basis to meet WYCA's current standards and targets. The contractor shall provide a glazing and maintenance service to all WYCA's on-street infrastructure 24 hours a day, 365 days a year for the duration of the contract.	01/06/2017	01/06/2020	West Yorkshire Combined Authority, Facilities and Assets

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NO. CA0240	Strategic Business Growth Project	06/02/2017	The West Yorkshire Combined Authority (WYCA) is delivering a £7.1m programme called Strategic Business Growth (SBG). This is a three-year business support programme for Small and Medium-sized Enterprises (SMEs) in Leeds City Region (LCR). West Yorkshire Combined Authority (WYCA) is seeking to appoint a business support provider to design and deliver a key element of the SBG programme. This is expected to support the growth of at least 300 SMEs across LCR, which includes the Local Authority districts of Bradford, Calderdale, Craven, Harrogate, Kirklees, Leeds, Selby, Wakefield and York.	02/05/2017	31/01/2020	LEP
PROJECT NO. CA0241	Bus Services - Batch 648 - Service 502	07/02/2017	Monday to Saturday hourly daytime service. Halifax - Denholme - Keighley.	21/05/2017	21/07/2018	West Yorkshire Combined Authority, Bus Network
PROJECT NO. CA0242	Bus Services - Batch 648 - Service 502 (a)	07/02/2017	Monday to Saturday hourly daytime service. Halifax - Denholme - Keighley.	21/05/2017	21/07/2018	West Yorkshire Combined Authority
PROJECT CA0243	WY+TF Invitation to Tender: A629 Monitoring & Evaluation – Baseline Data Collection and Report	10/02/2017	CMBC, acting on behalf of KMBC and WYCA, is seeking to appoint a suitably qualified consultant to carry out the baseline monitoring & evaluation data collection for the A629 Halifax to Huddersfield corridor, according to the requirements of the Monitoring & evaluation programme. See Schedule 1 for the monitoring and evaluation programme which sets out the data requirements and potential methods for collecting the data. The study outputs will be used as a benchmark in which to measure longitudinal changes observed post scheme construction and to inform the future monitoring and evaluation of the A629 corridor scheme.			Calderdale
PROJECT NO. CA0244	Integrated and Smart Travel Brand Strategy Development	13/02/2017	There is a requirement to tell new and existing customers what Smart is, how to use it, and how it will benefit them, using simple and consistent messaging. The Branding Strategy will set out how this will be achieved. The Integrated and Smart Travel team are tendering for an agency to assist with the development of a Brand Strategy.	06/03/2017	28/04/2017	West Yorkshire Combined Authority

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT CA0245	WY+TF Invitation to Tender: Construction Management Services - Calderdale A629 Phase 1a corridor	17/02/2017	Invitation to Tender for Construction Management Services Calderdale A629 Phase 1a corridor support for West Yorkshire Plus Transport Fund.			Calderdale
PROJECT NO. CA0246	Temple Green Park & Ride - Marketing Agency	24/02/2017	WYCA would like to appoint a marketing agency to be responsible for producing a marketing plan, to raise awareness and promote the Temple Green Park and Ride scheme to Leeds commuters, visitors and businesses.	27/03/2017	30/06/2017	West Yorkshire Combined Authority, Passenger Information
PROJECT NO. CA0247	Research Study - EU Migrant Labour	28/02/2017	Invitation to tender for expert research support to develop our understanding of the business and skills implications for employers in the City Region of a potential reduction in access to EU migrant workers.	01/04/2017	30/06/2017	LEP
PROJECT NO. CA0248	Thorpe Park New Rail Station Client Project Manager	03/03/2017	WYCA is seeking to procure a client project manager to: Take on the client's project manager role for the scheme to take forward the early development work of Thorpe Park. The key tasks include (but not limited to) the following: o Commissioning work to develop viable timetabling options by working closely with Network Rail, Rail North, Train Operating Companies (TOCs) and DfT; o Develop a credible proposal so that Thorpe Park can be developed in parallel as part of the Transpennine Route Upgrade. o Establish the technical, economic and financial viability of the scheme. o Commission the technical feasibility and potentially the GRIP stage works. o Determine location / layout of the station in relation to the Thorpe Park development o As part of WYCA team, communicate and work closely with the rail industry, developer, Rail North, local authority and Department for Transport.	31/03/2017	29/12/2017	West Yorkshire Combined Authority, Development (Rail)

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NO. CA0249	CCTV Digital Upgrade Project	08/03/2017	This project seeks to make annual cost savings for the operation and maintenance of WYCA's CCTV system, by upgrading the existing analogue system to digital, as follows: Works (228 new digital CCTV cameras in 26 buildings across West Yorkshire, & Control Centre integration). Digital data and voice transmission services between the 26 buildings and the Control Centre in Middleton, Leeds. Asset & interface maintenance service for the digital CCTV system.	18/05/2017	31/03/2018	West Yorkshire Combined Authority
PROJECT NO. CA0250	Staithegate Lane Phase 1 Site Investigation Study	10/03/2017	A commission to produce, bring together and analyse evidence to establish a Phase 1 site Investigation Report (Desktop study).	24/04/2017	31/08/2017	LEP
PROJECT NO. CA0251	Langthwaite Business Park Feasibility Study	10/03/2017	A commission to produce, bring together and analyse evidence to establish the most beneficial method of developing the Langthwaite Business Park Enterprise Zone with regard to job creation, rental income and business rates income. The key tasks for the commission comprise: a) Demand study b) Site surveys and infrastructure appraisal c) Outline master plan d) Land valuation Implementation strategy	24/04/2017	31/08/2017	LEP
PROJECT NO. CA0252	City Connect Design and Marketing Support	15/03/2017	West Yorkshire Combined Authority are seeking a supplier to deliver a City Connect targeted campaign in line within the current brand guidelines.	07/04/2017	31/08/2017	West Yorkshire Combined Authority
PROJECT NO. CA0253	Strategic & Economic LCR Connectivity Support	16/03/2017	The purpose of this commission is to draw together a consistent and integrated local and regional connectivity strategy which sits within our existing policy and strategy framework, and is focused on enabling and distributing the HS2 growth aspirations across the city region. This includes establishing how different modes, including rail, bus and mass transit can unlock economic growth constraints to realise the policy aspirations for Leeds and across the City Region.	01/07/2017	30/09/2021	Development (Projects)

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT CA0254	Garforth and East Leeds Saturn Model	17/03/2017	We are seeking a Model to be used by Leeds City Council, Highways England and the developers of the Parlington and East of Garforth housing sties to assess the impacts of these major housing proposals and to inform and develop mitigation works. Outputs from the Model will be used to inform the Site Allocations Plan Examination, which is expected to take place in late summer / autumn 2017. The Model will meet WebTag requirements and be suitable for major scheme business case development. The 2015 Leeds Transport Model can be used as a starting point to create a local area Saturn Model to cover the Garforth and East Leeds Area. The Model will cover the weekday peak hours plus pre-peak hours. Data collection is being organised under a separate contract during March 2017. This will comprise ATC data, classified junction counts and ANPR surveys on the A63 and A642 at Garforth. Spring 2015 data is also available. Outputs will comprise a validated base Model (networks and matrices) and associated Local Model Validation Report.	08/05/2017	14/07/2017	Leeds
PROJECT NO. CA0255	Hosted Umbraco Service CMS	20/03/2017	WYCA (West Yorkshire Combined Authority) wishes to invite tender applications for the provision of a website hosting service with an Umbraco Content Management System (CMS) with provision of a single point of contact for escalation of both the CMS and hosting.	24/04/2017	24/04/2021	West Yorkshire Combined Authority, Resources (IT)

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT CA0256	WEST YORKSHIRE TRANSPORT FUND - BRADFORD - DEVELOPMENT OF STRATEGIC TRANSPORT MODEL	22/03/2017	The work will involve: Development of a new strategic transport model for Bradford district based on the SATURN modelling platform. Coordinate data collection exercise in relation to the strategic transport model development Amend the existing Saturn model to test WY+TF proposals for Tong Street including providing support and input to gateway 1 preparation (in particular the strategic , economic and commercial cases). Economic appraisal may require the use of appropriate modelling software such as COBA, TUBA and QUADRO. Develop the specification for a new district transport public transport model and demand model. Provide peer review, modelling guidance and training to members of the Council's Local Plan Implementation Team. The awarding body for this work will be the City of Bradford Metropolitan District Council.	03/05/2017	31/12/2017	Bradford
PROJECT CA0257	Armley Gyratory Preliminary Design and Scheme Assessment	27/03/2017	Leeds City Council is seeking a consultancy with expertise in engineering design and transport planning alongside a proven track record of highway infrastructure project delivery, with the ability to mobilise a multidisciplinary team to deliver a high quality preliminary design for Armley Gyratory. This will include scheme assessment, strategic programme support and the delivery of planning approval status.	12/06/2017		Leeds
PROJECT CA0258	Glasshoughton Southern Link Road - Detailed Design, Planning Application and Submission, Transport Appraisal, Site Investigation, Topographical Survey, Ground Investigation, Drainage	29/03/2017	The aim of this commission is to secure the appointment of consultants to co-ordinate and prepare the package of information required for the Activity 4 submission of the WYCA project management processes for the Glasshoughton Southern Link Road (GSLR) to the West Yorkshire Combined Authority (WYCA) for which the planning consent, detailed design, transport modelling appraisal, and a Full Business Case is required. All as described in the tender documentation.	02/05/2017		Wakefield