
Reference Title Created Description Contract Start Contract End Customer

PROJECT NO. CA0231 Bus Services - Batch 647 - Service 30 06/01/2017

Monday to Saturday service - to replace lost link 

of service between Pontefract - South Elmsall - 

Hemsworth

29/01/2017 25/01/2020 West Yorkshire Combined Authority

PROJECT NO. CA0232

West Yorkshire Transport Fund - DPS - Kirklees 

Flood studies - Ravensthorpe and Mirfield 

Apprasial

13/01/2017

To review the findings of a previous viability 

study, to verify the robustness of the 

outcomes/recommendations, the accuracy of 

costings and the assessment of works and 

initiatives resulting from a local consultation 

process.

03/02/2017 30/04/2017 West Yorkshire Combined Authority

PROJECT NO. CA0233

West Yorkshire Transport Fund - DPS - Kirklees 

Flood studies - Heckmondwike and Birstall 

Viabilitiy Studies

13/01/2017

Package of 2 flood risk studies. The projects are: 

Heckmondwike Viability Study Birstall Viability 

Study

03/02/2017 30/04/2017 West Yorkshire Combined Authority

PROJECT NO. CA0234 Corporate Technology Strategy 16/01/2017

The West Yorkshire Combined Authority (WYCA) 

is seeking to develop a new corporate technology 

strategy (CTS) over the next few months. An 

experienced consultant is required to advise, 

verify and contribute to this process. It is 

estimated that up to ten to fifteen days will be 

required to contribute to a process which will take 

around three months.

27/02/2017 05/05/2017
West Yorkshire Combined Authority, Resources 

(IT)

PROJECT NO. CA0235 Electric Vehicle Charging Points 19/01/2017

West Yorkshire Combined Authority (WYCA) and 

the five district local authorities of Bradford, 

Calderdale, Kirklees, Leeds and Wakefield are 

investigating the opportunities to work with a 

private partner who will invest, deliver and 

maintain a West Yorkshire Electric Vehicle (EV) 

Public Charge Point Network. This will allow 

WYCA to test the preferred approach and 

understand the potential for private sector 

investment at a limited number (approx 60) of on 

street and public car park charge point sites. The 

initial soft market test wil identify potential 

innovation and related electric vehicle technology 

projects.

Not applicable Not applicable Development (Projects)

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017



Reference Title Created Description Contract Start Contract End Customer

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT NO. CA0236 Executive Coaching 19/01/2017

The West Yorkshire Combined Authority is 

seeking to provide Executive Coaching for the 

Leadership team (LT) and Organisational 

Management Team (OMT). The coaching will 

support their development, and be pivotal in 

enabling them to drive change throughout the 

organisation, supporting the Vision, Mission, 

Values and Behaviours to deliver good growth for 

the Leeds City Region. Both teams are newly 

established, with some members still to be 

appointed. WYCA is going through the process of 

defining goals and objectives. The initial contract 

will be for three years.

01/03/2017 29/02/2020 Resources - HR

PROJECT NO. CA0237 Waste Disposal at Bus Stations 24/01/2017
Full waste disposal and recycling of waste at bus 

stations and the HQ office in central Leeds.
01/04/2017 31/03/2020 Facilities and Assets

PROJECT NO. CA0238 Bus Station Information Points 24/01/2017

To provide the supply and installation of 

Information Points at WYCA’s eight staffed bus 

stations. This includes the hardware, software, 

installation and maintenance of the Information 

Point. The Information points will support WYCA’s 

channel shift strategy by encouraging customers 

to self-serve.

31/03/2017 30/09/2017 SCIP

PROJECT NO. CA0239
Glazing, Repair & Maintenance Of On-Street 

Infrastructure
01/02/2017

WYCA has a stock of approximately 14,000 bus 

stops which include around 4000 shelters to be 

repaired and maintained. The contract will be on 

a call-off basis to meet WYCA's current standards 

and targets. The contractor shall provide a glazing 

and maintenance service to all WYCA's on-street 

infrastructure 24 hours a day, 365 days a year for 

the duration of the contract.

01/06/2017 01/06/2020
West Yorkshire Combined Authority, Facilities and 

Assets



Reference Title Created Description Contract Start Contract End Customer

TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT NO. CA0240 Strategic Business Growth Project 06/02/2017

The West Yorkshire Combined Authority (WYCA) 

is delivering a £7.1m programme called Strategic 

Business Growth (SBG). This is a three-year 

business support programme for Small and 

Medium-sized Enterprises (SMEs) in Leeds City 

Region (LCR). West Yorkshire Combined Authority 

(WYCA) is seeking to appoint a business support 

provider to design and deliver a key element of 

the SBG programme. This is expected to support 

the growth of at least 300 SMEs across LCR, which 

includes the Local Authority districts of Bradford, 

Calderdale, Craven, Harrogate, Kirklees, Leeds, 

Selby, Wakefield and York.

02/05/2017 31/01/2020 LEP

PROJECT NO. CA0241 Bus Services - Batch 648 - Service 502 07/02/2017
Monday to Saturday hourly daytime service. 

Halifax - Denholme - Keighley.
21/05/2017 21/07/2018 West Yorkshire Combined Authority, Bus Network

PROJECT NO. CA0242 Bus Services - Batch 648 - Service 502 (a) 07/02/2017
Monday to Saturday hourly daytime service. 

Halifax - Denholme - Keighley.
21/05/2017 21/07/2018 West Yorkshire Combined Authority

PROJECT CA0243
WY+TF Invitation to Tender: A629 Monitoring & 

Evaluation – Baseline Data Collection and Report
10/02/2017

CMBC, acting on behalf of KMBC and WYCA, is 

seeking to appoint a suitably qualified consultant 

to carry out the baseline monitoring & evaluation 

data collection for the A629 Halifax to 

Huddersfield corridor, according to the 

requirements of the Monitoring & evaluation 

programme. See Schedule 1 for the monitoring 

and evaluation programme which sets out the 

data requirements and potential methods for 

collecting the data. The study outputs will be used 

as a benchmark in which to measure longitudinal 

changes observed post scheme construction and 

to inform the future monitoring and evaluation of 

the A629 corridor scheme.

Calderdale

PROJECT NO. CA0244
Integrated and Smart Travel Brand Strategy 

Development
13/02/2017

There is a requirement to tell new and existing 

customers what Smart is, how to use it, and how 

it will benefit them, using simple and consistent 

messaging. The Branding Strategy will set out how 

this will be achieve. The Integrated and Smart 

Travel team are tendering for an agency to assist 

with the development of a Brand Strategy.

06/03/2017 28/04/2017 West Yorkshire Combined Authority
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TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT CA0245

WY+TF Invitation to Tender: Construction 

Management Services - Calderdale A629 Phase 1a 

corridor

17/02/2017

Invitation to Tender for Construction 

Management Services Calderdale A629 Phase 1a 

corridor support for West Yorkshire Plus 

Transport Fund.

Calderdale

PROJECT NO. CA0246 Temple Green Park & Ride - Marketing Agency 24/02/2017

WYCA would like to appoint a marketing agency 

to be responsible for producing a marketing plan, 

to raise awareness and promote the Temple 

Green Park and Ride scheme to Leeds commuters, 

visitors and businesses.

27/03/2017 30/06/2017
West Yorkshire Combined Authority, Passenger 

Information

PROJECT NO. CA0247 Research Study - EU Migrant Labour 28/02/2017

Invitation to tender for expert research support to 

develop our understanding of the business and 

skills implications for employers in the City Region 

of a potential reduction in access to EU migrant 

workers.

01/04/2017 30/06/2017 LEP

PROJECT NO. CA0248
Thorpe Park New Rail Station Client Project 

Manager
03/03/2017

WYCA is seeking to procure a client project 

manager to: Take on the client’s project manager 

role for the scheme to take forward the early 

development work of Thorpe Park. The key tasks 

include (but not limited to) the following: o 

Commissioning work to develop viable 

timetabling options by working closely with 

Network Rail, Rail North, Train Operating 

Companies (TOCs) and DfT; o Develop a credible 

proposal so that Thorpe Park can be developed in 

parallel as part of the Transpennine Route 

Upgrade. o Establish the technical, economic and 

financial viability of the scheme. o Commission 

the technical feasibility and potentially the GRIP 

stage works. o Determine location / layout of the 

station in relation to the Thorpe Park 

development o As part of WYCA team, 

communicate and work closely with the rail 

industry, developer, Rail North, local authority 

and Department for Transport.

31/03/2017 29/12/2017
West Yorkshire Combined Authority, 

Development (Rail)
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TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT NO. CA0249 CCTV Digital Upgrade Project 08/03/2017

This project seeks to make annual cost savings for 

the operation and maintenance of WYCA's CCTV 

system, by upgrading the existing analogue 

system to digital, as follows: Works (228 new 

digital CCTV cameras in 26 buildings across West 

Yorkshire, & Control Centre integration). Digital 

data and voice transmission services between the 

26 buildings and the Control Centre in Middleton, 

Leeds. Asset & interface maintenance service for 

the digital CCTV system.

18/05/2017 31/03/2018 West Yorkshire Combined Authority

PROJECT NO. CA0250 Staithgate Lane Phase 1 Site Investigation Study 10/03/2017

A commission to produce, bring together and 

anaylse evidence to establish a Phase 1 site 

Investigation Report (Desktop study).

24/04/2017 31/08/2017 LEP

PROJECT NO. CA0251 Langthwaite Business Park Feasibility Study 10/03/2017

A commission to produce, bring together and 

analyse evidence to establish the most beneficial 

method of developing the Langthwaite Business 

Park Enterprise Zone with regard to job creation, 

rental income and business rates income. The key 

tasks for the commission comprise: a) Demand 

study b) Site surveys and infrastructure appraisal 

c) Outline master plan d) Land valuation 

Implementation strategy

24/04/2017 31/08/2017 LEP

PROJECT NO. CA0252 City Connect Design and Marketing Support 15/03/2017

West Yorkshire Combined Authority are seeking a 

supplier to deliver a City Connect targeted 

campaign in line within the current brand 

guidelines.

07/04/2017 31/08/2017 West Yorkshire Combined Authority

PROJECT NO. CA0253 Strategic & Economic LCR Connectivity Support 16/03/2017

The purpose of this commission is to draw 

together a consistent and integrated local and 

regional connectivity strategy which sits within 

our existing policy and strategy framework, and is 

focused on enabling and distributing the HS2 

growth aspirations across the city region. This 

includes establishing how different modes, 

including rail, bus and mass transit can unlock 

economic growth constraints to realise the policy 

aspirations for Leeds and across the City Region.

01/07/2017 30/09/2021 Development (Projects)
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TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT CA0254 Garforth and East Leeds Saturn Model 17/03/2017

We are seeking a Model to be used by Leeds City 

Council, Highways England and the developers of 

the Parlington and East of Garforth housing sties 

to assess the impacts of these major housing 

proposals and to inform and develop mitigation 

works. Outputs from the Model will be used to 

inform the Site Allocations Plan Examination, 

which is expected to take place in late summer / 

autumn 2017. The Model will meet WebTag 

requirements and be suitable for major scheme 

business case development. The 2015 Leeds 

Transport Model can be used as a starting point 

to create a local area Saturn Model to cover the 

Garforth and East Leeds Area. The Model will 

cover the weekday peak hours plus pre-peak 

hours. Data collection is being organised under a 

separate contract during March 2017. This will 

comprise ATC data, classified junction counts and 

ANPR surveys on the A63 and A642 at Garforth. 

Spring 2015 data is also available. Outputs will 

comprise a validated base Model (networks and 

matrices) and associated Local Model Validation 

Report.

08/05/2017 14/07/2017 Leeds

PROJECT NO. CA0255 Hosted Umbraco Service CMS 20/03/2017

WYCA (West Yorkshire Combined Authority) 

wishes to invite tender applications for the 

provision of a website hosting service with an 

Umbraco Content Management System (CMS) 

with provision of a single point of contact for 

escalation of both the CMS and hosting.

24/04/2017 24/04/2021
West Yorkshire Combined Authority, Resources 

(IT)
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TENDERS INVITED BETWEEN 1st JANUARY 2017 and 31st MARCH 2017

PROJECT CA0256

WEST YORKSHIRE TRANSPORT FUND - BRADFORD 

- DEVELOPMENT OF STRATEGIC TRANSPORT 

MODEL

22/03/2017

The work will involve: Development of a new 

strategic transport model for Bradford district 

based on the SATURN modelling platform. 

Coordinate data collection exercise in relation to 

the strategic transport model development 

Amend the existing Saturn model to test WY+TF 

proposals for Tong Street including providing 

support and input to gateway 1 preparation (in 

particular the strategic , economic and 

commercial cases). Economic appraisal may 

require the use of appropriate modelling software 

such as COBA, TUBA and QUADRO. Develop the 

specification for a new district transport public 

transport model and demand model. Provide peer 

review, modelling guidance and training to 

members of the Council’s Local Plan 

Implementation Team. The awarding body for this 

work will be the City of Bradford Metropolitan 

District Council.

03/05/2017 31/12/2017 Bradford

PROJECT CA0257
Armley Gyratory Preliminary Design and Scheme 

Assessment
27/03/2017

Leeds City Council is seeking a consultancy with 

expertise in engineering design and transport 

planning alongside a proven track record of 

highway infrastructure project delivery, with the 

ability to mobilise a multidisciplinary team to 

deliver a high quality preliminary design for 

Armley Gyratory. This will include scheme 

assessment, strategic programme support and 

the delivery of planning approval status.

12/06/2017 Leeds

PROJECT CA0258

Glasshoughton Southern Link Road - Detailed 

Design, Planning Application and Submission, 

Transport Appraisal, Site Investigation, 

Topographical Survey, Ground Investigation, 

Drainage

29/03/2017

The aim of this commission is to secure the 

appointment of consultants to co-ordinate and 

prepare the package of information required for 

the Activity 4 submission of the WYCA project 

management processes for the Glasshoughton 

Southern Link Road (GSLR) to the West Yorkshire 

Combined Authority (WYCA) for which the 

planning consent, detailed design, transport 

modelling appraisal, and a Full Business Case is 

required. All as described in the tender 

documentation.

02/05/2017 Wakefield


